
PORT ENGINEER – OPINION OF PROBABLE CONSTRUCTION COSTS

Port of Port Townsend

Herb Beck Marina Boat Launch Replacement Project

Preliminary Conceptual-Level Costs

 1/5/2023

Item Quantity Unit Unit Cost Price

Boat Launch Parking . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 386,900$                   

Mobilization 1 LS 25,000$                     25,000$                     

Clearing & Grubbing 0.23 AC 25,000$                     5,800$                       

Temp. Erosion & Sediment Control 1 LS 2,500$                       2,500$                       

Spill  Prevention and Counter Control 1 LS 500$                           500$                           

Pavement Removal 1159 SY 20$                             23,200$                     

Construction Survey 1 LS 10,000$                     10,000$                     

Roadway Excavation 515 CY 55$                             28,400$                     

Crushed Surfacing Base Course 644 CY 65$                             41,900$                     

Conc. Sidewalk 81 SY 225$                           18,200$                     

Hot Mix Asphalt 660 TON 165$                           108,900$                   

Dry Wells 6 EA 5,000$                       30,000$                     

Overhead Undergrounding 100 LF 75$                             7,500$                       

Striping 1 LS 20,000$                     20,000$                     

Site Furnishings (bench, bike racks, picnic table, etc) 1 LS 20,000$                     20,000$                     

Kiosk & Interpretive Signs 1 LS 10,000$                     10,000$                     

Landscaping 1000 SY 25$                             25,000$                     

Fence 200 LF 50$                             10,000$                     

Restroom  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 119,500$                   

Demo 1 LS 5,000$                       5,000$                       

Toilet/Urinal 4 EA 1,000$                       4,000$                       

Sink 2 EA 1,500$                       3,000$                       

Mirror 2 EA 500$                           1,000$                       

Partition 1 LS 22,500$                     22,500$                     

ADA Fixtures 1 LS 3,500$                       3,500$                       

Flooring 600 SF 20$                             12,000$                     

Wall Surface 1 LS 7,000$                       7,000$                       

Paint 1 LS 7,500$                       7,500$                       

Shower 2 EA 15,000$                     30,000$                     

Exhaust Fan 2 EA 1,500$                       3,000$                       

Towel/Soap Dispenser 1 LS 500$                           500$                           

ADA Activated Door 2 EA 9,500$                       19,000$                     

Debris Disposal 1 LS 1,500$                       1,500$                       
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PORT ENGINEER – OPINION OF PROBABLE CONSTRUCTION COSTS

Port of Port Townsend

Herb Beck Marina Boat Launch Replacement Project

Preliminary Conceptual-Level Costs

 1/5/2023

Item Quantity Unit Unit Cost Price

Boat Launch  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 919,300$                   

Mobilization 1 LS 75,000$                     75,000$                     

Temp. Erosion & Sediment Control 1 LS 5,000$                       5,000$                       

Spill  Prevention and Counter Control 1 LS 1,000$                       1,000$                       

Construction Survey 1 LS 15,000$                     15,000$                     

Demo & Excavation 420 CY 60$                             25,200$                     

Shoulder & Toe Protection 1770 Ton 85$                             150,500$                   

Geotextile Fabric 1000 SY 8.0$                            8,000$                       

Gravel Base 315 Ton 115$                           36,300$                     

Precast Concrete Ramp 3050 SF 85$                             259,300$                   

CIP Approach Wedge 1 LS 25,000$                     25,000$                     

Boarding Floats 280 SF 250$                           70,000$                     

Furnish Boarding Float Pile 7 EA 10,000$                     70,000$                     

Install Boarding Float Pile 7 EA 5,000$                       35,000$                     

Concrete Retaining Wall 420 SF 200$                           84,000$                     

Misc. Items 1 LS 10,000$                     10,000$                     

Mitigation * 1 LS 50,000$                     50,000$                     

Subtotal 1,425,700$                

Contingency (20%) 285,200$                   

Sales Tax (9.1%) 94,600$                     

Total Construction 1,805,500$                

Permitting (about 3%) 50,000$                     

Cultural (about 0.5%) 10,000$                     

Professional Services (15%) 270,900$                   

Construction Admin (in above Prof. Serv.) -$                            

Total Professional Services 330,900$                   

Total Project 2,136,400$            

Notes

* This estimate is a concept level estimate. Project mitigation will be know after applying the Puget Sound Habitat Mitigation 

Calculator during permitting. 

Any differences between this estimate and the numbers reflected in PRISM are due to rounding.
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