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Contract 
Title WORKYARD RESURFACING 

Bids Due June 28, 2017  2:00 PM 

PO Box 1180 
2701 Jefferson Street 
Port Townsend, WA 98368 

 date  time location 

Note:  There will be a public bid opening immediately after the bid deadline (above), and be held in the 
Port’s Administration Building Conference Room. 

Summary Of Work: The Port of Port Townsend Boat Haven facility consists of in-water 
moorage, commercial buildings for marine related businesses, and in-yard storage for boat 
maintenance. A portion of the facil i ty is known as the Workyard.  Within the 
Workyard, the western storage area is called Ship Yard and the eastern portion is called 
Boat Yard. 

This project is in two phases, A) Shipyard and B) Boatyard. 

The work in each phase includes excavation and on-site disposal of existing rock surfacing; 
furnishing, spreading and compacting new rock surfacing; transition excavation to existing 
edges of pavement and to manholes, catch basins, etc., sediment and erosion control 
provisions; and traffic control. 

The Bid shall include two sections; Shipyard Resurfacing (Bid Schedule A) and Boatyard
Resurfacing (Bid Schedule B). The Port may award one or both at its sole discretion. 

Approximate Quantities are: 

Shipyard:  

Excavation and on-site disposal -  667 CY 
Crushed Surfacing Base Course – 1590 Tons 
Manhole / Catchbasin / Structure Transition – 4 Locations 
 
Boatyard: 
Excavation and on-site disposal -  175 CY 
Crushed Surfacing Base Course – 1614 Tons 
Manhole / Catchbasin / Structure Transition – Curb on north boundary 
 
The Project Plans, Specifications and Contract Documents provide more detail on locations,
methods and materials. 

Project is estimated at $143,000. 
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Prebid conference June 20, 2017 10:00 am Commission Building -333 Benedict Street
*REQUIRED* Date  Time  location   

All work shall be completed by September 1, 2017  

Questions concerning this Contract may be directed to:   

Project 
Engineer Marc Horton, PE 
 Name 
 360-890-0752 
 phone number(s) 
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PART 1. BIDDING REQUIREMENTS 

1.01 EXAMINATION OF CONTRACT DOCUMENTS AND REGULATIONS 

A. The bidder shall examine the Contract Documents and any other data made 
available to the bidder relating to the Work, and shall comply with all 
instructions and provisions.  The bidder shall promptly notify the Port of 
ambiguities, inconsistencies, or errors, if any, which it may discover upon 
examination of the Contract Documents and any other data made available 
to the bidder relating to the Work.  The submission of a Bid shall constitute 
an acknowledgement upon which the Port may rely that the bidder has 
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thoroughly examined and is familiar with the Contract Documents and has 
reviewed all applicable federal, state and local statutes, regulations, 
ordinances and environmental documents relating to the work and all 
permits which have been applied for and/or issued pertaining to the Work.  
The failure or neglect of a bidder to examine any of the Contract 
Documents, statutes, regulations, ordinances, environmental documents or 
permits shall not relieve the bidder from any obligations with respect to the 
Contract Documents or the Work. 

B. The bidder shall verify that all documents provided by the Port, and upon 
which the bidder is basing its bid, are full and complete with no missing 
pages, sheets or unintentional blank spaces.  Submittal of a bid indicates 
the bidder has verified it has obtained all Port-supplied Contract 
Documents.  No claim for additional work due to missing bid information will 
be considered. 

C. If the bidder elects to review or download Contract Documents electronically 
from websites it is the bidder’s responsibility to ensure that all documents 
are complete and that all addenda have been reviewed prior to submission 
of Bid. 

1.02 INSPECTION OF WORK SITE 

A. Bidder shall inspect and compare the work site and Contract Documents to 
evaluate the location of the Work, the actual physical conditions of the site, 
and surface and subsurface conditions ordinarily encountered and 
generally recognized as inherent in the Work. Bidder shall obtain written 
permission from the Port prior to entering the work site or conducting 
physical testing of the work site, except for attendance during a scheduled 
prebid examination. 

B. If the bidder finds facts or conditions which appear to conflict with the 
Contract Documents or with any other data made available to the bidder 
relating to the Work, the bidder shall promptly notify the Port in writing. 

1.03 CLARIFICATION OF CONTRACT DOCUMENTS 

A. Requests for interpretation or reports of ambiguities shall be made in writing 
and delivered to the Port at least seven calendar days before the Bid 
submittal deadline. Clarifications, interpretations, or supplemental 
instructions which change the scope of work and or schedule described in 
the contract documents, will be issued only in the form of written addenda. 
All addenda shall become part of the Contract Documents and any 
subsequently awarded Contract. 

B. Each bidder shall acknowledge the receipt of all addenda issued on its Bid. 
If such acknowledgement is not made, the Port reserves the right to show 
constructive notice through delivery records or the bidder’s use of 
information contained in the addenda. 
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C. Bidders shall not rely upon any oral statements or conversations, whether 
at the pre-bid conference or otherwise, that they may have with Port 
employees, agents or representatives regarding the Contract Documents. 
No oral clarification or interpretations will be made to any bidder as to the 
meaning of the Contract Documents. 

1.04 PRE-BID CONFERENCE 

A. Prospective bidders and primary subcontractors are required to attend a 
pre-bid conference as stipulated in the Bid Solicitation (Section 00 11 13).   
Attendees should review the information and safety precautions set forth in 
the Contract Documents to determine for themselves appropriate protective 
clothing or equipment. Attendees further agree to indemnify and hold the 
Port harmless from any and all claims of personal injury arising from their 
participation in the site visit. 

PART 2. PREPARATION AND SUBMITTAL OF BIDS 

2.01 FORM OF BID 

A. Bids shall be submitted on the forms provided by the Port in Section 00 41 
13. 

B. All blanks on the bid forms shall be filled in by ink or typed. 

C. Alterations, erasures, or interlineations within the blanks, if any, shall be in 
ink and initialed by the signer of the Bid. 

D. The bidder shall make no deletions, additional conditions or stipulations on 
the bid form or qualify its Bid in any manner. 

2.02 BID PRICE 

A. All prices on the bid form shall be in U.S. dollars. 

B. For lump sum bids the Total Bid shall be submitted. 

C. For unit price bids a price shall be submitted for each item of the Work, an 
extension thereof, and, if requested, the Total Bid.  

D. The price on the bid form for that element of Work shall include everything 
necessary for the prosecution and completion of the Work in accordance 
with the Contract Documents including, but not limited to, furnishing all 
required materials, equipment, tools, transportation of Port furnished 
materials, plant and other facilities and all management, superintendence, 
labor and services, and field design, except as may be otherwise provided 
in the Contract Documents. 

E. Estimated quantities, if any, set forth on the bid form are estimates only, 
being given only as a basis for the comparison of Bids, and the Port does 
not warrant, expressly or by implication, that the actual amount of work will 
correspond to the estimated quantities. The Port reserves the right to 
increase or decrease the amount of any class or portion of the Work and to 
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make changes in the Work as the Port may deem necessary or appropriate. 
The basis of payment for unit price bid items for which estimated quantities 
were set forth on the bid form shall be the actual number of unit items 
provided or performed under this Contract. In the event of a 20% quantity 
increase or decrease, the unit price may be adjusted as provided in the 
General Conditions. 

F. Prices shall be expressed in figures only. 

2.03 TAXES  

A. The Work to be performed under this Contract constitutes a “retail sale” as 
such term is defined in RCW 82.04.050, unless the Work is specifically 
identified on the bid form as an Environmental Remediation Action or 
WAC 458-20-171 Public Road Construction. As applicable, the Port will 
pay state and local retail sales tax on each progress payment and final 
payment to the Contractor for transmittal by the Contractor to the 
Washington State Department of Revenue or to the applicable local 
government. The Contractor will pay retail sales tax on all consumables 
used during the performance of the Work and on all items that are not 
incorporated into the final Work, which sales tax shall be included in the 
prices on the bid form.  

B. No increase will be made in the amount to be paid by the Port under this 
Contract because of any misunderstanding by or lack of knowledge of the 
Contractor as to liability for, or the amount of any taxes for which the 
Contractor is liable or responsible by law or under this Contract. 

C. Items taxable, in addition with the tax to be paid, shall be shown in a 
separate section of the bid form. In any case where it is not included as a 
separate item, the Port will add the sales tax to the total of the bid prices 
shown.  

D. If the Work is specifically identified on the bid form as an Environmental 
Remediation Action or Rule 171 Public Road Construction, the Work does 
not constitute a retail sale to the Port and the Port will not pay state and 
local retail sales taxes on the total Contract Sum. Bidders are advised that 
they will be considered the consumer of all materials, equipment and 
supplies used or consumed in performing the Work and must pay state 
and local retail sales tax to their subcontractors and suppliers. Bidders 
who have questions regarding the applicable taxes should contact the 
Washington State Department of Revenue.  

2.04 BIDDER’S NAME AND SIGNATURE 

A. The bid form shall include the legal name and contractor registration 
number of the bidder and shall indicate whether bidder is a sole proprietor, 
a partnership, a corporation, joint venture, or other legal entity.  The bid form 
shall be signed by a person legally authorized to bind the bidder to a 
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contract and shall indicate the bidder’s address. A bid form signed by an 
agent shall have a current power of attorney attached certifying agent’s 
authority to bind the bidder. Upon request of the Port the bidder shall 
provide corporate or partnership documentation evidencing the bidder’s 
legal status and showing the authority of the person signing the bid form to 
execute contracts on behalf of the bidder.  

B. The bid form shall not become a part of the Contract Documents except by 
inclusion into the Agreement. 

2.05 PROPOSED SUBCONTRACTORS  

A. The Port of Port Townsend encourages and supports the use of M/WBE 
subcontractors and suppliers on all Work. 

B. After bid opening the Port may require the apparent low bidder to identify 
any proposed subcontractors and major suppliers together with a statement 
of experience with references for each.  Such information shall be submitted 
within 24 hours of request.  

2.06 BID SUBMITTAL 

A. The Bid, the Bid Guarantee, and all other documents required to be 
submitted with the Bid shall be enclosed in a sealed envelope marked "bid 
submittal by" followed by the name and address of the bidder, the Port-
designated project name, and the date and time for the opening of Bids. 

B. If the Bid is mailed, it shall be addressed to the Port of Port Townsend, PO 
Box 1180, Port Townsend, WA  98368. The Bid shall be enclosed within 
another envelope with the notation "BID ENCLOSED" on the face. 

C. If the Bid is delivered, it shall be delivered to the Port’s main office, which is 
located at 2701 Jefferson Street, Port Townsend, WA  98368. 

D. No Bid shall be considered which has not been received at the Port’s main 
office before the Bid submittal deadline specified in the Bid Solicitation 
(Section 00 11 13).  Bidder shall assume full responsibility for timely delivery 
of its Bid at the specified location. 

E. Oral, telephonic, telefaxed, electronic, or telegraphic Bids are invalid and 
will not receive consideration. 

2.07 WITHDRAWAL OR MODIFICATION OF BID 

A. A bidder may withdraw or modify its Bid before the Bid submittal deadline 
by submitting written notice to the Port signed by the bidder.  After Bid 
opening no bidder may withdraw or modify its Bid unless Contract award is 
delayed beyond the time specified in the Bid Solicitation (Section 00 11 13). 

2.08 BID OPENING 

A. Unless stated otherwise in the Bid Solicitation (Section 00 11 13), all Bids 
which have been properly identified and received will be publicly opened 
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and the prices read aloud.  No evaluation of the Bids will be made at that 
time except for the announcement of the apparent low bidder. 

B. Unless stated otherwise in the Bid Solicitation (Section 00 11 13), public bid 
opening shall take place in the Conference Room of the Port’s 
Administrative Office, located at 2701 Jefferson Street, Port Townsend, WA  
98368. 

2.09 BID VALIDITY 

A. All Bids submitted shall be valid and binding on the bidder for a period of 
sixty days following the Bid submittal deadline and for any extension of time 
granted by the bidder.   

PART 3. BID EVALUATION 

3.01 EVALUATION STANDARD 

A. Bids will be evaluated by the Port to determine which Bid is the lowest, 
responsive Bid by a responsible bidder. The Port, at its sole discretion, will 
base the evaluation on the Bid Schedule A, or Bid Schedule B, or the 
combined total of Bid Schedules. 

3.02 VERIFICATION OF BID PRICES 

A. Prices set forth in the Bid will be reviewed by the Port for mathematical 
accuracy. The Port reserves the right to correct mathematical errors or 
complete mathematical calculations that are obvious on the face of the Bid. 
In the event of a discrepancy between a unit price and the extended amount 
for a bid item, the unit price will control. The prices, corrected for 
mathematical errors, shall be used as the amount of the bid items for 
evaluation and award purposes. 

3.03 CLAIM OF ERROR 

A. A bidder claiming error in its Bid must submit supporting evidence including 
cost breakdown sheets within 24 hours of Bid opening and provide any 
other supporting documentation requested by the Port.  In the event the 
bidder demonstrates an error in the Bid to the Port’s satisfaction, the Port 
may allow the bidder to withdraw its Bid. 

3.04 RESPONSIVE BIDS 

A. The Port, in its sole discretion, reserves the right to determine Bid 
irregularities which render a Bid non-responsive, and to waive informalities 
and immaterial irregularities in the Bid. A Bid shall be considered irregular 
and may be rejected by the Port as non-responsive for reasons including, 
but not limited to: 

1. If the bid form furnished or authorized is not used or is altered; 
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2. If the bid form or any required supplemental documents are 
incomplete, contain any additions, deletions, conditions, or otherwise 
fail to conform to the Port’s requirements; 

3. If the bidder adds any provisions reserving the right to reject or 
accept the award, or enter into the contract; 

4. If the Bid or Bid Guarantee is not properly executed, or shows an 
incorrect amount; 

5. If the Bid fails to include a price for every bid item; 

6. If the Port reasonably deems the Bid Guarantee inadequate; or 

7. If the Port deems any of the bid prices to be excessively unbalanced 
either above or below the amount of a reasonable bid price for the 
item of Work to be performed, to the potential detriment of the Port. 

3.05 BIDDER QUALIFICATIONS 

A. It is the intent of the Port to award a contract to the low responsible bidder.  
Before award, the bidder must meet the following bidder responsibility 
criteria to be considered a responsible bidder.  The bidder may be required 
by the Port to submit documentation demonstrating compliance with the 
criteria.  The bidder must: 

1.  At the time of bid submittal, have a current certificate of registration 
in compliance with chapter 18.27 RCW.  

2.  Have a current Washington Unified Business Identifier (UBI) 
Number. 

3.  Have a current Contractors License issued by the City in which the 
work is to be performed. 

4.  If applicable: 

  a. Have industrial insurance (workers' compensation) coverage 
for the bidder's employees working in Washington, as 
required by Title 51 RCW; 

  b. Have a Washington Employment Security Number as 
required Title 50 RCW. 

  c. Have a Washington  Department of Revenue state excise tax 
registration number, as required by Title 82 RCW. 

5.  Not be disqualified from bidding on any public works contract under 
RCW 39.06.010 or 39.12.065(3). 

6.  For public works projects subject to the apprenticeship utilization 
requirements of RCW 39.04.320, not have been found out of 
compliance by the Washington state apprenticeship and training 
council for working apprentices out of ratio, without appropriate 
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supervision, or outside their approved work processes as outlined in 
their standards of apprenticeship under chapter 49.04 RCW for the 
one-year period immediately preceding the first date of Bid 
Solicitation for the project. 

B. The Port reserves the right to investigate the qualifications of any bidder, 
including but not limited to, contacting any reference or any financial 
institution to verify that the bidder is qualified to successfully complete the 
Work.  

C. In order to verify that the bidder has adequately incorporated all elements 
of the Work and the requirements of the Contract Documents in its bid 
prices, the bidder will make available upon request, for the Port’s review a 
complete itemization of its Bid, and clearly define all phases of its work.   

D. Prior to award, if requested by the Port, the bidder and selected proposed 
subcontractors or suppliers shall attend a bid evaluation conference and 
shall bring to the conference any documents requested by the Port to 
evaluate the Bid and the bidder’s qualifications. 

3.06 SUPPLEMENTAL BIDDER RESPONSIBILITY CRITERIA 

A.  In addition to the bidder responsibility criteria above, the Port may adopt 
relevant supplemental criteria for determining bidder responsibility 
applicable to a particular project which the bidder must meet (RCW 
39.04.350 (2)). Adopted criteria shall be stated in Specification Section 00 
73 00 - Supplementary Conditions. 

B.  As evidence that the bidder meets the bidder responsibility criteria stated in 
Section 00 73 00, the apparent low bidder must submit the requested 
documentation to the Port within 48 hours of the bid submittal deadline. In 
the interests of meeting the project’s schedule, the Port may request that 
the next lowest bidder(s) also submit the documentation.   

C.  In the event bidder fails to supply the supplemental information requested 
concerning responsibility within the time and manner specified, the Port may 
base its determination of responsibility on any available information related 
to the supplemental criteria, or may find the bidder not responsible.  The 
Port reserves the right to request such documentation from other bidders 
also.  

D.  The Port may conduct reference checks for the bidder whose bid is under 
consideration for award.  In the event that information obtained from the 
reference checks:  

 1. Reveals that the bidder does not meet the Supplemental Bidder 
Responsibility Criteria; or 

 2. Indicates concerns about the bidder’s performance on projects 
identified as meeting the Supplemental Bidder Responsibility 
Criteria, which may include, but not be limited to the quality of 
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construction, the bidder’s management of subcontractors, timeliness 
of required submittals, and safety record on the project; or 

 3. Indicates other concerns about the bidder’s ability to successfully 
perform the work,  the Port may determine that the bidder is not a 
responsible bidder.  Prior to making such a determination that a 
bidder is not responsible based on information received through 
reference checks, the Port will discuss with the bidder the information 
obtained from the references, and provide the bidder with the 
opportunity to offer explanations that may help inform whether the 
Port declares the bidder not responsible. 

 In conducting reference checks, the Port may include itself as a reference 
if the bidder has performed work for the Port, even if the bidder did not 
identify the Port as a reference. 

E.  The Port shall consider an overall accounting for determining bidder 
responsibility. If the Port determines the bidder does not meet the bidder 
responsibility criteria and is therefore not a responsible bidder, the Port shall 
notify the bidder in writing with the reasons for its determination. If the bidder 
disagrees with this determination, it may appeal the determination within 3 
business days of receipt of the Port’s determination by presenting additional 
information to the Port. The Port will consider the additional information 
before issuing its final determination. If the final determination affirms that 
the bidder is not responsible, the Port will not execute a contract with any 
other bidder until two 2 business days after the bidder determined to be not 
responsible has received the final determination. 

F.  The Port may award the contract to the next lowest bidder who meets the 
Supplemental Bidder Responsibility Criteria and whose reference checks 
validate the ability of the bidder to successfully perform the work.  The Port 
will use the same process in checking references for any bidders other than 
the low bidder. 

G.  Any bidder, within 5 business days before the bid submittal deadline, may 
request that the Port modify the Supplemental Criteria.  The Port will 
evaluate the request submitted by any potential bidder and respond before 
the submittal deadline.  If the evaluation results in a change of the criteria, 
the Port will issue an addendum to the bidding documents identifying the 
new criteria. 

3.07 COLLUSION 

A. If the Port determines that collusion has occurred among the bidders, none 
of the Bids of the participants in such collusion will be considered. The Port’s 
determination of collusion shall be conclusive. 
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3.08 SINGLE BID RECEIVED 

A. If the Port receives a single responsive, responsible Bid, the Port shall have 
the right, in its sole discretion, to conduct a price or cost analysis on such 
Bid. The bidder shall promptly provide all cost or pricing data, 
documentation and explanation requested by the Port to assist in such 
analysis. By conducting such analysis, the Port shall not be obligated to 
accept the single Bid; the Port reserves the right to reject such Bid or any 
portion thereof.  

3.09 NO BID RECEIVED 

A. For Contracts estimated to cost less than $300,000, where the Port receives 
no bids, the Port shall have the right, in its sole discretion, to award a 
contract to a responsible Contractor chosen from the Small Works Roster. 
The Contract amount shall be at a negotiated price that does not exceed 
10% of the published Engineer’s estimate, and in no case shall the contract 
award exceed $300,000. 

3.10 RIGHTS OF THE PORT 

A. The Port reserves the right to accept the Bid of the lowest responsive, 
responsible bidder, an “Alternative Bid” based upon plans and 
specifications prepared by the Bidder, to reject any or all Bids, republish the 
Solicitation for Bids, revise or cancel the work to be performed, or to do the 
work otherwise, if in the judgment of the Port, the best interests of the Port 
is served thereby. 

PART 4. AWARD OF CONTRACT 

4.01 NOTICE OF AWARD 

A. The acceptance of a Bid will be evidenced by a written notice of award 
delivered to the bidder whose Bid is accepted. 

B. Within ten days after issuance of the notice of award, an Agreement similar 
to the Sample Agreement form set forth in Section 00 52 13 shall be 
executed in duplicate and returned, together with the performance and 
payment bonds, and certificates of insurance with endorsements as 
required by the Contract Documents. 

C. The bidder shall not commence physical modification of the work site until 
the Port has issued its notice of award, notice to proceed, and the Port has 
received the executed Agreement form and bonds and certificates of 
insurance meeting the requirements of the Contract Documents. 

4.02 PERFORMANCE AND PAYMENT BONDS 

A. The bidder awarded this Contract shall furnish performance and payment 
bonds on forms set forth in Section 00 61 13.13 and Section 00 61 13.16, 
or similar form acceptable to the Port in the amount of 100% of the total 
Contract Sum as security for the faithful performance and completion of the 
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Work. Such bonds shall be executed and sealed by a duly licensed surety 
registered with the Washington State Insurance Commissioner, and the 
surety's name shall appear in the current Authorized Insurance Company 
List in the State of Washington published by the Office of the Insurance 
Commissioner. Attorneys-in-fact who sign bonds must file with each bond a 
certified and effectively dated copy of their Power of Attorney. 

B. The scope of the performance and payment bonds shall not affect or alter 
the liabilities of the Contractor to the Port under the terms of the Contract 
Documents.  

C. The Port may require the surety to appear and qualify itself upon the bond. 
If at any time the Port determines, in its sole judgment, that the surety is 
insufficient, the Port may require the Contractor to furnish additional surety 
in form and arrangement satisfactory to the Port and in an amount not 
exceeding that originally required. Payments will not be made on the 
Contract until sufficient surety as required is furnished. 

D. The person signing the performance bond on behalf of the Contractor shall 
also sign the Agreement form and bonds.   

4.03 EXTENSION OF TIME 

A. If the Agreement form is not executed or not submitted to the Port within the 
time required and, in the Port’s discretion, circumstances warrant an 
extension of time, it may extend the time for execution of the Agreement 
form or for furnishing bonds and insurance certificates for a period not to 
exceed ten additional days. 

4.04 FAILURE TO EXECUTE CONTRACT 

A. If the bidder awarded the Contract fails to execute the Agreement form and 
furnish the required bonds and insurance certificates within ten days from 
delivery of the notice to award, or declares in writing its intent not to execute 
the Contract, its Bid Guarantee shall be forfeited to the Port and the Port 
may issue notice of award to the second lowest responsible Bidder, and in 
like manner until the Agreement form and bonds are executed by a 
responsible bidder to whom award is made, or further Bids are rejected. 
Forfeiture of the Bid Guarantee shall not limit the Port’s right to recover 
damages from the bidder caused by the bidder’s failure to execute the 
Contract. 

4.05 CANCELLATION OF AWARD 

A. The Port reserves the right to cancel the award of any Contract at any time 
before the execution of said Contract by all parties without liability to the 
Port.  

 

END OF SECTION 



Division 00 – PROCUREMENT AND CONTRACTING REQUIREMENTS 
  
Section 00 31 26 – Existing Hazardous Materials Information  
  

Project:  Workyard Resurfacing   00 31 26 - 1  
Contract No. 2017-07-01   

PART 1 - GENERAL 

1.01 SUMMARY 

A. This Section provides the notification required for disclosure of asbestos, lead-containing 
or other hazardous materials. 

1.02 HAZARDOUS MATERIALS NOTICE 

A. The Port is reasonably certain that asbestos and lead will not be disturbed by the project. 
If the Contractor encounters material suspected of containing lead or asbestos which will 
interfere with the execution of the work, the Contractor shall stop work and notify the Port. 

1.03 NOTIFICATION AND SUSPENSION 

A. In the event the Contractor detects the presence of potentially contaminated materials not 
previously identified in this specification, the Contractor shall immediately notify the Port. 
Following such notification by the Contractor, the Port shall in turn notify the various 
governmental and regulatory agencies concerned with the presence of potentially 
contaminated materials, if warranted.  

  1. Following completion of any further testing necessary to determine the nature of the 
materials involved, the Port will determine how the material shall be managed. 
Although the actual procedures used in resuming the work shall depend upon the 
nature and extent of the potentially contaminated material, the following alternate 
methods of operation are foreseen as possible: 

   a. Contractor to resume work as before the suspension. 

   b. Contractor to move its operations to another portion of the work until 
measures to eliminate any hazardous conditions can be developed and 
approved by the appropriate regulatory agencies. 

   c. The Port to direct the Contractor to dispose or treat the material in an 
approved manner. 

   d. The Port to terminate or modify the Contract. 

PART 2 - PRODUCTS – NOT USED 

PART 3 - EXECUTION – NOT USED 

END OF SECTION 
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BIDDER'S NAME   

PROJECT TITLE: Workyard Resurfacing 
   Contract No. 2017-07-01  

The undersigned bidder declares that it has read the Contract Provisions, understands 
the conditions, has examined the site, and has determined for itself all situations affecting 
the work herein bid upon. 

And, bidder proposes and agrees, if this proposal is accepted, to provide at bidder’s own 
expense, all labor, machinery, tools, materials, etc., including all work incidental to, or 
described or implied as incidental to such items, according to the Contract Documents of 
the Port of Port Townsend, and that the bidder will complete the work within the time 
stated, and that bidder will accept in full payment therefore the unit price(s) and/or lump 
sum price as set forth in the bid below:  (Note:  Show prices in figures only.)   

Note:  This project has been determined to be Public Road Construction and under 
the provisions of WAC 458-20-171 (see Section 00 21 13 (2.03)). 

 

Bid Schedule A Complete, Shipyard Resurfacing 

Item 
No. 

Description Unit Quantity Unit Price Total Cost 

A1 Mobilization LS 1 $ $ 

A2 
Crushed Stone Surfacing (Crushed 
Surfacing Base Course) – Delivered, 
graded. and Compacted 

Ton 1590 $ $ 

A3 
Excavation and Haul (On-site 
Disposal) 

CY 50 $ $ 

A4 Traffic Control LS 1 $ $ 

A5 
Temporary Erosion & Sediment 
Control 

LS 1 $ $ 

TOTAL SCHEDULE A BID: $ 
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Project:  Workyard Resurfacing  00 41 13 - 2 
Contract No. 2017-07-01    

Bid Schedule B Complete, Boatyard Resurfacing 

Item 
No. 

Description Unit Quantity Unit Price Total Cost 

B1 Mobilization LS 1 $ $ 

B2 
Crushed Stone Surfacing (Crushed 
Surfacing Base Course) – Delivered, 
graded. and Compacted 

Ton 1614 $ $ 

B3 
Excavation and Haul (On-site 
Disposal) 

CY 175 $ $ 

B4 Traffic Control LS 1 $ $ 

TOTAL SCHEDULE B BID: $ 

 
 
 
 
The Port of Port Townsend may award Bid Schedule A and Bid Schedule B or 
the Port may award Bid Schedule A or Bid Schedule B, depending on available 
funds, at its sole discretion. 
 

The Port will base the low bid evaluation on the TOTAL BID.  

 

ADDENDA ACKNOWLEDGEMENT: 

Receipt of all Addenda through No. ______ is (are) hereby acknowledged. 

 

 

 

NON COLLUSION 

The undersigned declares under penalty of perjury that the bid submitted is a genuine 
and not a sham or collusive bid, or made in the interest or on behalf of any person not 
therein named; and further says that the said bidder has not directly or indirectly induced 
or solicited any bidder on the above work or supplies to put in a sham bid, or any other 
person or corporation to refrain from bidding; and that said bidder has not in any manner 
sought by collusion to secure to the bidder an advantage over any other bidder or bidders. 
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Project:  Workyard Resurfacing  00 41 13 - 3 
Contract No. 2017-07-01    

 

 

  
Name of Firm 

  
Signature By (Type or Print) Title Date 

  
Mailing Address City State Zip Code 

  
Telephone Number E-mail 

Washington State Contractor's License No.  

Date of Issue    Expiration Date   

Federal Tax ID No. ______________________________________________________ 

 
 
 
 

Bids submitted without a signature will be determined non-responsive, in 
accordance with Specifications Section 00 21 13, paragraph 3.04 
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Project:  Workyard Resurfacing  00 52 13 -1 
Contract No. 2017-07-01   

WORKYARD RESURFACING 

Contract No 2017-07-01 

THIS AGREEMENT entered into this _____ day of ________, ______ by and between 

the Port of Port Townsend, a municipal corporation of Jefferson County, Washington, 

hereinafter called the Port, and ________________, hereinafter called the Contractor. 

WHEREAS the Port, by authority in it vested, has awarded the Contractor a contract for 

furnishing all the labor, equipment, materials and services necessary to complete the 

work described in the Contract Provisions, on the Port of Port Townsend properties.  

This work will be accomplished as bid, for the contract sum of $ 

_________________________________ AND /100 DOLLARS ($0.00), plus 

Washington State Sales Tax.  This work will be performed in accordance with the 

Contract Provisions and the bid of the Contractor.  The Contractor has accepted such 

award, and said Contract Documents and bid are made a part hereof as though fully set 

out herein. 

NOW THEREFORE, this Agreement has been executed in duplicate as of the date first 

written above.  

PORT OF PORT TOWNSEND  CONTRACTOR 
   

 
  

 Contractor 

  By Title 
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Project:  Workyard Resurfacing   
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PERFORMANCE BOND 
 
CONTRACTOR:      SURETY: 
(Name, legal status and address)   (Name, legal status and principal place of business) 
 
________________________________  ________________________________ 
 
________________________________  ________________________________ 
 
________________________________  ________________________________ 
 
________________________________  ________________________________ 
 
OWNER: 
Port of Port Townsend 
2701 Jefferson Street 
Port Townsend, WA 98368 
 
CONSTRUCTION CONTRACT: 
Date: _____________________ 

Amount: $__________________ 

Description: ____________________________________________________________________________________________ 

______________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________ 
 

BOND: 

Date: _____________________ 

(Not earlier than Construction Contract Date) 

Amount: $__________________ 

Modifications to this Bond:   None     See Section 13 

CONTRACTOR AS PRINCIPAL    SURETY: 
Company: (Corporate Seal)    Company: (Corporate Seal) 

 

 

Signature: ____________________________________  Signature: _____________________________________ 

Name & Title: _______________________________  Name & Title: __________________________________ 

(Any additional signatures appear on the last page of this Payment Bond) 

(FOR INFORMATION ONLY – Name, address and telephone) 

AGENT or BROKER:     OWNER’S REPRESENTATIVE: 
       (Architect, Engineer or other party) 
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Project:  Workyard Resurfacing   
Contract No. 2017-07-01  00 61 13.13-2 

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and 
assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference. 
 
§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under this 
Bond, except when applicable to participate in a conference as provided in Section 3.  
 
§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise after: 
 
 .1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring a Contractor 

Default.  Such notice shall indicate whether the Owner is requesting a conference among the Owner, Contractor and 
Surety to discuss the Contractor’s performance. If the Owner does not reuest a conference, the Surety may, whtin five 
(5) business days after receipt of the Owner’s notice, request such a conference. If The Surety timely requests a 
conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference requested under this Section 
3.1 shall be held within ten (10) business days of the Surety’s receipt of the Owner’s notice. If the Owner, the 
Contractor and the Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction 
Contract, but such an agreement shall not waive the Owner’s right, if any, subsequently to declare al Contractor 
Default; 

 .2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety; and 
 .3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the Construction 

Contract to the Surety or to a contractor selected to perform the Construction Contract. 
 
§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure to comply 
with a condition precedent to the Surety’s obligations, or release the surety from its obligations, except to the extent the Surety 
demonstrates actual prejudice. 
 
§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense take one of 
the following actions: 
 
§ 5.1  Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract; 
 
§ 5.2  Undertake to perform and complete the Construction Contract itself, through its agents or independent contractors; 
 
§ 5.3  Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for performance and 
completion of the Construction Contract, arrange for a contract to be prepared for execution by the Owner and an contractor 
selected with the Owner’s concurrence, to be secured with performance and payment bonds executed by a qualified surety 
equivalent to the bonds issued on the Construction Contract, and pay to the Owner the amount of damages as described in 
Section 7 in excess of the Balance of the Contract Price incurred by the Owner as a result of the Contractor Default; or 
 
§ 5.4  Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable 
promptness under the circumstances: 
 .1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as practicable after the 

amount is determined, make payment to the Owner; or 
 .2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial. 
 
§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed to be in 
default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety demanding that the 
Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any remedy available to the Owner. If 
the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment or the Surety has denied liability, in whole or 
in part, without further notice the Owner shall be entitled to enforce any remedy available to the Owner. 
  
§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not be 
greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the Surety shall not 
be greater than those of the Owner under the Construction Contract. Subject to the commitment by the Owner to pay the 
Balance of the Contract Price, the Surety is obligated, without duplication, for 
 .1 the responsibilities of the Contractor for correction of defective work and completion of the Construction Contract; 
 .2 additional legal, design professional and delay costs resulting from the Contractor’s Default, and resulting from the 

actions or failure to act of the Surety under Section 5; and 
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Project:  Workyard Resurfacing   
Contract No. 2017-07-01  00 61 13.13-3 

 .3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual damages caused by 
delayed performance or non-performance of the Contractor. 

 
§ 8 If the Surety to act under Section 5.1, 5.3 or 5.4, the Surety’s liability is limited to the amount of this Bond. 
 
§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the Construction 
Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated obligations. No 
right of action shall accrue on this Bond to any person or entity other than the Owner or its heirs, executors, administrators, 
successors and assigns. 
 
§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related 
subcontracts, purchase orders and other obligations. 
 
§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in 
which the work or part of the work is located and shall be instituted within two years after a declaration of Contractor default or 
within two years after the Contractor ceased working or within two years after the Surety refuses or fails to perform its obligations 
under this Bond, whichever occurs first. If the provisions of this Paragraph are void or prohibited by law, the minimum period of 
limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable. 
 
§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on which 
their signature appears. 
 
§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the 
construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed 
deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. 
When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond. 
 
§ 14 Definitions 
§ 14.1  Balance of the Contract Price.  The total amount payable by the Owner to the Contractor under the Construction 
Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received or to be 
received by the Owner in settlement of insurance or other claims for damages to which the Contractor is entitled, reduced by all 
valid and proper payments made to or on behalf of the Contractor under the Construction Contract. 
 
§ 14.2  Construction Contract.  The agreement between the Owner and Contractor identified on the cover page, including all 
Contract Documents and changes made to the agreement and the Contract Documents. 
 
§ 14.3  Contractor Default.  Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to 
comply with a material term of the Construction Contract. 
 
§ 14.4  Owner Default.  Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under 
the Construction Contract or to perform and complete or comply with the other material terms of the Construction Contract. 
 
§ 14.5  Contract Documents.  All the documents that comprise the agreement between the Owner and Contractor. 
 
§15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond shall be 
deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 
 
§ 16  Modifications to this bond are as follows: 
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(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 
 
CONTRACTOR AS PRINCIPAL    SURETY: 
Company: (Corporate Seal)    Company: (Corporate Seal) 

 

 

Signature: ____________________________________  Signature: _____________________________________ 

Name & Title: _______________________________  Name & Title: __________________________________ 
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Project:  Workyard Resurfacing   
Contract No.  2017-07-01  00 61 13.16-1 

PAYMENT BOND 
 
CONTRACTOR:      SURETY: 
(Name, legal status and address)   (Name, legal status and principal place of business) 
 
________________________________  ________________________________ 
 
________________________________  ________________________________ 
 
________________________________  ________________________________ 
 
________________________________  ________________________________ 
 
OWNER: 
Port of Port Townsend 
2701 Jefferson Street 
Port Townsend, WA 98368 
 
CONSTRUCTION CONTRACT: 
Date: _____________________ 

Amount: $__________________ 

Description: ____________________________________________________________________________________________ 

______________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________ 
 

BOND: 

Date: _____________________ 

(Not earlier than Construction Contract Date) 

Amount: $__________________ 

Modifications to this Bond:   None     See Section 18 

CONTRACTOR AS PRINCIPAL    SURETY: 
Company: (Corporate Seal)    Company: (Corporate Seal) 

 

 

Signature: ____________________________________  Signature: _____________________________________ 

Name & Title: _______________________________  Name & Title: __________________________________ 

(Any additional signatures appear on the last page of this Payment Bond) 

(FOR INFORMATION ONLY – Name, address and telephone) 

AGENT or BROKER:     OWNER’S REPRESENTATIVE: 
       (Architect, Engineer or other party) 
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Project:  Workyard Resurfacing   
Contract No.  2017-07-01  00 61 13.16-2 

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and 
assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of the Construction 
Contract, which is incorporated herein by reference, subject to the following terms: 
 
§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds harmless the 
Owner from claims, demends, liens or suits by any person or entity seeking payment for labor, materials or equipment furnished 
for use in the performance of the Construction Contract, then the Surety and the Contractor shall have no obligation under this 
Bond. 
 
§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this Bond shall 
arise after the Owner has promptly notified the Contractor and the Surety (at the address described in Section 13) of claims, 
demands, liens or suits against the Owner or the Owner’s property by any person or entity seeking payment for labor, materials 
or equipment furnished for use in the performance of the Construction Contract and tendered defense of such claims, demands, 
liens or suits to the Contractor and the Surety. 
 
§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety’s expense defend, 
indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit. 
 
§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following: 
 
§ 5.1 Claims, who do not have a direct contract with the Contractor, 
  .1  have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the amount 

claimed and the name of the party to whom the materials were, or equipment was, furnished or supplied or for 
whom the labor was done or performed, within ninety (90) days after having last performed labor or last furnished 
materials or equipment included in the Claim; and 

  .2  have sent a Claim to the Surety (at the address described in Section 13). 
 
§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety (at the 
address described in Section 13). 
 
§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to satisfy a 
Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1. 
 
§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall promptly and 
at the Surety’s expense take the following actions: 
 
§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, stating the 
amounts that are undisputed and the basis for challenging any amounts that are disputed; and 
 
§ 7.2 Pay or arrange for payment of any undisputed amounts. 
 
§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to constitute a 
waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed amounts for which the 
Surety and Claimant have reached agreement. If, however, the Surety fails to dsicharge its obligations under Section 7.1 or 
Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney’s fees the Claimant incurs thereafter to recover 
any sums found to be due and owing to the Claimant. 
 
§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s fees 
provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith by the Surety. 
 
§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance of the 
Construction Contract and to satisfy claims, if any, under any construction performance bond.  By the Contractor furnishing and 
the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of the Construction 
Contract are dedicated to satisfy obligations of the Contractor and Surety under this Bond, subject to the Owner’s priority to use 
the funds for the completion of the work. 
§ 10  The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are unrelated to the 
Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any Claimant under this Bond, 
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and shall have under this Bond no obligation to make payments to, or give notice on behalf of, Claimants or otherwise have any 
obligations to Claimants under this Bond. 
 
§ 11  The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related 
subcontracts, purchase orders and other obligations. 
 
§ 12  No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the 
State in which the project that is the subject of the Construction Contract is located or after the expiration of one year from the 
date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2 or 5.2, or (2) on which the last labor or 
service was performed by anyone or the last materials or equipment were furnished by anyone under the Construction Contract, 
whichever of (1) or (2) first occurs. If the provisions of this Paragraph are void or prohibited by law, the minimum period of 
limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable. 
 
§ 13  Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the 
page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be sufficient compliance 
as of the date received. 
 
§ 14  When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the 
construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed 
deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. 
When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond. 
 
§ 15  Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and Owner shall 
promptly furnish a copy of this Bond or shall permit a copy to be made. 
 
§ 16 Definitions 
§ 16.1  Claim.  A written statement by the Claimant including at a minimum: 
   .1 the name of the Claimant; 
   .2 the name of the person for whom the labor was done, or materials or equipment furnished; 
   .3 a copy of the agreement or purchase order pursuant to which labor, materials or equipment was furnished for use 

in the performance of the Construction Contract; 
   .4 a brief description of the labor, materials or equipment furnished; 
   .5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in the 

performance of the Construction Contract; 
   .6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of the Claim; 
   .7 the total amount of previous payments received by the Claimant; and 
   .8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the date of the 

Claim. 
 
§ 16.2  Claimant.  An individual or entity having a direct contract with the Contractor or with a subcontractor of the Contractor to 
furnish labor, materials or equipment for use in the performance of the Construction Contract. The term Claimant also includes 
any individual or entity that has rightfully asserted a claim under an applicable mechanic’s lien or similar statute against the real 
property upon which the Project is located. The intent of this Bond shall be to include without limitation in the terms “labor, 
materials or equipment” that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental equipment used in the 
Construction Contract, architectural and engineering services required for performance of the work of the Contractor and the 
Contractor’s subcontractors, and all other items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, 
materials or equipment were furnished. 
 
§ 16.3  Construction Contract.  The agreement between the Owner and Contractor identified on the cover page, including all 
Contract Documents and all changes made to the agreement and the Contract Documents. 
 
§ 16,4  Owner Default.  Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under 
the Construction Contract or to perform and complete or comply with the other material terms of the Construction Contract. 
 
§ 16.5  Contract Documents.  All the documents that comprise the agreement between the Owner and Contractor. 
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§ 17  If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond shall be 
deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 
 
§ 18  Modifications to this bond are as follows: 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 
 
CONTRACTOR AS PRINCIPAL    SURETY: 
Company: (Corporate Seal)    Company: (Corporate Seal) 

 

 

Signature: ____________________________________  Signature: _____________________________________ 

Name & Title: _______________________________  Name & Title: __________________________________ 
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1. BID SUBMITTAL  

Any erasures or alterations of any kind and bids which are 
incomplete or contain irregularities may be rejected.  The 
Port reserves the right, but without obligation, to waive 
informalities and irregularities.  Bids shall be submitted by 
the time and date established in the Bid Solicitation.  

2. RESPONSIVE BIDS 

The Port, in its sole discretion, reserves the right to 
determine Bid irregularities which render a Bid non-
responsive, and to waive informalities and immaterial 
irregularities in the Bid. A Bid shall be considered irregular 
and may be rejected by the Port as non-responsive for 
reasons including, but not limited to: 

If the bid form furnished or authorized is not used or is 
altered; 

If the bid form or any required supplemental documents are 
incomplete, contain any additions, deletions, conditions, or 
otherwise fail to conform to the Port’s requirements; 

If the bidder adds any provisions reserving the right to reject 
or accept the award, or enter into the contract; 

If the Bid or Bid Guaranty is not properly executed, or shows 
an incorrect amount; 

If the Bid fails to include a price for every bid item; 

If the Port reasonably deems the Bid Guaranty inadequate; 
or 

If the Port deems any of the bid prices to be excessively 
unbalanced either above or below the amount of a 
reasonable bid price for the item of Work to be performed, to 
the potential detriment of the Port. 

3. SINGLE BID RECEIVED 

If the Port receives a single responsive, responsible Bid, the 
Port shall have the right, in its sole discretion, to conduct a 
price or cost analysis on such Bid. The bidder shall promptly 
provide all cost or pricing data, documentation and 
explanation requested by the Port to assist in such analysis. 
By conducting such analysis, the Port shall not be obligated 
to accept the single Bid; the Port reserves the right to reject 
such Bid or any portion thereof.  

4. NO BID RECEIVED 

For Contracts estimated to cost less than $300,000, where 
the Port receives no bids, the Port shall have the right, in its 
sole discretion, to award a contract to a responsible 
Contractor chosen from the Small Works Roster. The 
Contract amount shall be at a negotiated price that does not 
exceed 10% of the published Engineer’s estimate, and in no 
case shall the contract award exceed $300,000. 

 

 

5. RIGHTS OF THE PORT 

The Port reserves the right to accept the Bid of the lowest 
responsive, responsible bidder, an “Alternative Bid” based 
upon plans and specifications prepared by the Bidder, to 
reject any or all Bids, republish the Advertisement for Bids, 
revise or cancel the work to be performed, or to do the work 
otherwise, if in the judgment of the Port, the best interests of 
the Port is served thereby. 

6. TAXES -- RETAIL SALES 

Washington State Sales Tax will be considered in the total 
bid price and must be shown as a separate item on the Bid. 
All other applicable taxes which the Contractor is required to 
pay shall be included by it in its bid prices for the work under 
this Contract. 

7. BID EVALUATION AND CONTRACT AWARD 

Bids will be evaluated by the Port to determine which bid is 
the lowest responsive bid by a responsible bidder.   The 
Port may require the bidder to provide additional 
qualifications information.  If the bidder is notified of contract 
award, the Agreement Form shall be executed in duplicate 
and returned, together with the Performance and Payment 
Bond and insurance certificate within ten days.  After 
execution by the Port, one copy of the signed Agreement 
will be returned to the Contractor. 

8.  INSURANCE 

The Contractor shall procure and maintain for the duration 
of the Agreement, insurance against claims for injuries to 
persons or damage to property which may arise from or in 
connection with the performance of the work hereunder by 
the Contractor, their agents, representatives, employees or 
subcontractors. 

No Limitation.  Contractor’s maintenance of insurance as 
required by the agreement shall not be construed to limit the 
liability of the Contractor to the coverage provided by such 
insurance, or otherwise limit the Port’s recourse to any 
remedy available at law or in equity. 

A. Minimum Scope of Insurance 

Contractor shall obtain insurance of the types described 
below: 

1. Automobile Liability insurance covering all owned, non-
owned, hired and leased vehicles. Coverage shall be 
written on Insurance Services Office (ISO) form CA 00 
01 or a substitute form, providing equivalent liability 
coverage.  If necessary, the policy shall be endorsed to 
provide contractual liability coverage. 

2. Commercial General Liability insurance shall be written 
on ISO occurrence form CG 00 01  or the equivalent 
and shall cover liability arising from premises, 
operations, independent contractors, products-
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completed operations, stop gap liability, personal injury 
and advertising injury, and liability assumed under an 
insured contract.  The Port shall be named as an 
insured under the Contractor’s Commercial General 
Liability insurance policy with respect to the work 
performed for the Port.  

3. Workers’ Compensation coverage as required by the 
Industrial Insurance laws of the state of Washington.  

B. Minimum Amounts of Insurance 

Contractor shall maintain the following insurance limits: 

1. Automobile Liability insurance with a minimum 
combined single limit for bodily injury and property 
damage of $1,000,000 per accident. 

2. Commercial General Liability insurance shall be written 
with limits no less than $1,000,000 each occurrence, 
$2,000,000 general aggregate and a $2,000,000 
products-completed operations aggregate limit.  

C. Other Insurance Provisions 

The insurance policies are to contain, or be endorsed to 
contain, the following provisions for Automobile Liability and 
Commercial General Liability insurance:  

1. The Contractor’s insurance coverage shall be primary 
insurance as respects the Port.  Any Insurance, self-
insurance, or insurance pool coverage maintained by 
the Port shall be excess of the Contractor’s insurance 
and shall not contribute with it. 

2. The Contractor’s insurance shall be endorsed to state 
that coverage shall not be cancelled by either party, 
except after thirty (30) days prior written notice by 
certified mail, return receipt requested, has been given 
to the Port.  

D. Acceptability of Insurers  

Insurance is to be placed with insurers with a current A.M. 
Best rating of not less than A:VII. 

E. Verification of Coverage 

Contractor shall furnish the Port with original certificates and 
a copy of the amendatory endorsements, including but not 
necessarily limited to the additional insured endorsement, 
evidencing the insurance requirements of the Contractor 
before commencement of the work. 

F.  Subcontractors 

Contractor shall ensure that each subcontractor of every tier 
obtain at a minimum the same insurance coverage and 
limits as stated herein for the Contractor.  Upon request 
from the Port, the Contractor shall provide evidence of such 
insurance.   

9. PERFORMANCE/PAYMENT BOND 

Pursuant to RCW 39.08.010 the Contractor, prior to 
commencing work, shall furnish a Performance/ Payment 
Bond for the full contract sum including sales tax; however, 
if the Contract Sum does not exceed $35,000 the Contractor 
may, in lieu of providing a bond, request the Port retain 50% 
of the Contract amount earned for a period of 45 days 
following acceptance of the work or until receipt of all 
necessary releases and settlement of any liens filed under 
Chapter 60.20 RCW, whichever is later, at which time the 
Port in ordinary course of business will make final payment. 

10. PREVAILING WAGES 

The Contractor shall comply with the requirements of RCW 
39.12, and shall pay each employee an amount not less 
than the Prevailing Rate of Wage, as specified by the 
Industrial Statistician of the Washington State Department of 
Labor and Industries (L&I).  Before commencement and 
upon completion of work, the Contractor shall file the forms 
and pay the filing fees required by L&I.  The Contractor shall 
indemnify and hold the Port harmless from any claims 
related to the payment or non-payment of such wages by 
the Contractor.  The schedule of Prevailing Wage Rates is 
incorporated by reference into these Contract Documents. 

The prevailing wage rates as provided to the Port by the 
Industrial Statistician of the Washington State Department of 
Labor and Industries is available for download at URL 
http://www.lni.wa.gov/TradesLicensing/PrevWage/WageRat
es/.  A copy of the prevailing wage rates is available for 
viewing at the Port of Port Townsend offices or may be 
requested by contacting the Port’s contract administrator. In 
referencing such rates, the Port does not imply or warrant 
that the Contractor will find labor available at those rates.  It 
is the Contractor’s sole responsibility to determine the most 
current wage rates it will actually have to pay.  These rates 
shall remain in effect for the duration throughout 
Contractor’s performance of the Work. 

11. CONTRACT TIME 

The Contractor shall promptly start work as soon as 
possible after the effective date of the written Notice to 
Proceed issued by the Port.  The Contractor shall plan and 
prosecute the work diligently so that the various portions of 
the work shall be completed within the time set forth herein.   
Failure to complete the work within the time specified may 
result in the assessment of damages for avoidable delay in 
addition to other remedies available to the Port.  Avoidable 
delays in the prosecution of work include those delays which 
could have been avoided by the Contractor’s exercise of 
care, coordination and foresight. 

12. AUTHORITY OF THE ENGINEER 

The Engineer is the construction site representative of the 
Port and the Contractor shall look to the Engineer in matters 
relating to compliance with Contract requirements. The work 
shall be done to the complete satisfaction of the Engineer. 
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The Engineer will decide all questions which may arise 
concerning the quality and acceptability of materials and 
equipment furnished and work performed, the rate of 
progress of the work, and interpretation of the contract 
documents.  The Engineer has the authority to reject work 
which is defective or does not otherwise conform to the 
contract documents. The Engineer is not responsible for and 
will not have control or charge of the means, methods, 
techniques, sequences, or procedures of construction, or for 
safety precautions or programs incidental thereto, these 
being the sole responsibility of the Contractor. 

13. CONTRACT DOCUMENT INTERPRETATION  

The intent of the contract documents is to prescribe a 
complete work.  The Contractor shall furnish all labor, 
materials, equipment, and incidentals necessary or 
convenient to complete all parts of the work.  Compensation 
for the cost of furnishing the foregoing and for full 
performance of the contract shall be considered as included 
in the contract sum. 

14. CHANGES 

The Port may make changes in the work within the scope of 
this Contract and such changes may be made without notice 
to any sureties.  If any change causes an increase or 
decrease in the Contractor's cost of, or the time required for 
the performance of, any part of the work under this Contract, 
an equitable adjustment will be made consistent with such 
change and the Contract modified in writing accordingly; 
provided, however, that the Contractor notifies the Port of 
the change in cost or time before commencing the changed 
work.  Records pertaining to changes in the work shall be 
maintained sufficient to document all costs. Failure to 
maintain and disclose the required records shall constitute a 
waiver of the Contractor’s claim for costs not documented.  

The value of any work covered by a change order or of any 
claim for increase or decrease in the Contract price will be 
determined by one or more of the following methods in the 
order of precedence listed below, if not specified in the 
bidding schedule: 

14. A. UNIT PRICES  

Unit prices set forth in the Contract Documents; 

14. B. LUMP SUM  

Lump sum as agreed, provided that the Contractor may be 
required to provide a detailed cost estimate for the proposed 
change; 

14. C. TIME AND MATERIALS  

Time and materials basis at rates set forth in the Contract 
Documents or, if not specified, as follows: 

1. Labor not to exceed applicable Prevailing Rates of 
Wage, plus 15% for overhead, profit and all other costs 
incurred in supplying labor; 

2. Materials and supplies incorporated in and 
necessary for the work, plus 15% for overhead, profit and all 
other costs incurred in supplying the materials and supplies; 

3. Equipment, excluding small hand tools, at up to the 
maximum hourly rates set forth in the current “AGC-DOT 
Equipment Rental Agreement” at such rates as approved by 
the Engineer, plus 15% for overhead, profit and all other 
costs incurred in supplying such equipment; 

4. “Overhead” shall include, but not be limited to: field 
and office engineering, estimating, general 
superintendence, purchasing, office expense, small hand 
tools, all applicable taxes (except state and local retail sales 
tax), bonding and insurance costs, delay, acceleration or 
other impact and any other costs of doing business; 

5. Subcontractor’s work costs shall be calculated in 
accordance with subparagraphs 1 through 4 above. To the 
total (excluding all markups for overhead and profit) shall be 
added 10% for the Contractor’s supervision and overhead 
support; 

6. All costs of the Contractor and any subcontractor 
attributable to a change in the work are either specifically 
listed or covered by the multipliers specified in paragraphs 1 
through 5 above. 

15.  QUALITY 

The Contractor shall supervise and direct the work using its 
best efforts, skills and attention.  The Contractor shall be 
solely responsible for, and shall have full control and charge 
of construction means, methods, techniques, sequences, 
and procedures, and for coordinating all portions of the work 
under the contract. The Contractor is for all purposes an 
independent Contractor and not an agent or employee of 
the Port.  

Unless otherwise specifically stated in the Contract, the 
Contractor shall provide and pay for materials, labor, tools, 
equipment, water, light, power, transportation, supervision, 
and temporary construction, and other services and facilities 
of any nature necessary to execute, complete and deliver 
the work within the Contract Time.  Material and equipment 
shall be new and of a quality equal to or better than that 
specified.  Equipment offered shall be current models which 
have been in successful regular operation under 
comparable conditions.  The work performed shall be in 
conformity with the best modern practice of the trade with 
the intent to secure the best standard of construction and 
equipment of work as a whole and in part. 

16. SAFETY 

The Contractor shall maintain the work site and perform the 
work in a manner which meets all legal requirements for the 
provision of a safe workplace.  The Contractor shall comply 
with safety standards and provisions of applicable laws, 
building and construction codes, and the safety regulations 
set forth in "Safety Standards for Construction", Chapter 
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296-155 WAC, and "General Safety Standards", Chapter 
296-24 WAC, issued by the Washington State Department 
of Labor and Industries. 

17. COMPLIANCE WITH LAWS AND PERMITS 

The Contractor shall comply with and give notices required 
by all laws, ordinances, codes, rules, regulations, and 
permits relating to the conduct of the work.  Except as 
specifically otherwise provided herein, the Contractor shall 
obtain and pay for all permits and licenses necessary to 
conduct the work.  The Contractor shall comply with Chapter 
49.28 RCW, Hours of Labor. 

18. HAZARDOUS MATERIALS 

This Contract requires the exchange of hazardous materials 
information to prevent injury or illness to Port or Contractor 
personnel, to comply with WISHA and WAC 296-62-054. 

18 A.  AVAILABLE DOCUMENTS 

The Port of Port Townsend Maintenance Department has 
available to the Contractor the following: 

1. A list of all known hazardous materials in use at the 
Port of Port Townsend.  Information on each can be 
obtained by reviewing the Material Safety Data Sheets 
(MSDS). 

2. Precautions to be taken to lessen the possibility of 
exposure. 

18 B.  THE CONTRACTOR SHALL: 

1. Notify all subcontractors and/or suppliers of any 
hazardous materials the Port of Port Townsend may have 
on site. 

2. Label any hazardous materials brought on site as to 
contents, hazard warning, name and address of 
manufacturer. 

3. Provide the following written information, prior to 
commencement of work: 

a) A list of hazardous materials to be used during 
the construction phase of the work, along with the MSDS's. 

b) A list of any hazardous materials that have been 
incorporated into the project and will remain on site, along 
with the MSDS's. 

The Contractor shall conduct its work to meet the 
requirements set forth in the specifications and any 
applicable laws or regulations related to hazardous or 
petroleum-contaminated materials encountered during 
performance of the work. 

The Contractor shall give immediate notice to the Port upon 
the discovery of any hazardous or petroleum-contaminated 
materials not specifically identified in the Contract 
Documents and proceed thereafter only as directed by the 

Port or as set forth in the specifications.  If the material 
proves positive as containing asbestos, such material shall 
be handled in compliance with WAC 296-62-077 through 
296-62-07753.  Hazardous materials include asbestos, 
PCBs, lead, radioactive materials, explosives and other 
materials defined as hazardous or dangerous wastes in 
WAC Chapters 173-303 and 173-305. 

19. PROTECTION OF UTILITIES 

The Contractor shall protect from damage public and private 
utilities encountered during the work.  Prior to beginning 
work, the Contractor shall give proper notification as 
required by RCW 19.122.030 to the agencies that have 
utilities in place, and shall cooperate with these agencies in 
the protection and relocation of underground utilities, 
facilities and structures. The number to call is 1-800-424-
5555. 

20. PAYMENT AND RETAINAGE 

Upon completion of the work or no more often than monthly, 
the Contractor shall submit an invoice for work completed to 
the attention of Accounts Payable, Port of Port Townsend, at 
PO Box 1180, Port Townsend, WA 98501. Within 8 days 
after receipt of invoice, the Port will either approve the 
invoice for payment or give the Contractor specific written 
reasons why part or all of the payment is being withheld and 
what remedial actions the Contractor must take to receive 
the withheld amount. The Port will make payment within 30 
days of receipt of the Contractor’s properly completed 
invoice or receipt of the goods and services, whichever is 
later. 

The Port will pay 95% of the amount of the approved invoice 
and will retain 5% in accordance with Retainage 
requirements of Chapter 60.28 RCW, unless the Contractor 
asks the Port to retain 50% of the payment in lieu of bond in 
accordance with Paragraph 5 above.  Payment shall neither 
waive or release the Port’s rights nor relieve the Contractor 
of any obligations under this Contract or by law. 

Pursuant to Chapter 60.28 RCW, the Port will retain 5% of 
the Contract Sum for a period of 45 days after date of 
acceptance, or until receipt of all necessary releases and 
settlement of any liens filed under Chapter 60.28 RCW, 
whichever is later, at which time the Port in ordinary course 
of business will make final payment. 

21. WORKERS' BENEFITS 

The Contractor shall make all payments required for 
unemployment compensation under Title 50 RCW and for 
industrial insurance and medical aid required under Title 51 
RCW, and shall furnish proof of payment if requested by the 
Port.  If any payment required by Title 50 or Title 51 is not 
made when due, the Port may retain such payments from 
any money due the Contractor and pay the same into the 
appropriate fund. 
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22. RECORD DRAWINGS 

Upon completion of work and before requesting final 
inspection, provide the Engineer with record drawings and 
all operation and maintenance information showing actual 
dimensions and locations along with changes made during 
construction. 

23. COMPLETION OF WORK 

The Contractor shall notify the Engineer when it considers 
the work complete.  If, upon inspection, the Port determines 
that all work has been completed in accordance with the 
terms of this Contract, the Port will accept such work, which 
acceptance shall be evidenced by a written letter of 
acceptance to the Contractor. The Port shall not be barred 
by acceptance from requiring the Contractor to remove, 
replace, repair, or dispose of unauthorized or defective 
work, material, or equipment or from recovering damages 
for the same. 

24. GUARANTEE 

24 A.  REPAIRS 

For a period of 365 days after the date of acceptance of the 
work, the Contractor, upon notification from the Port, shall 
promptly schedule and make all repairs to the Contractor-
furnished materials, equipment and/or workmanship which 
may be necessary to make such materials, equipment 
and/or workmanship equal to that specified in the Contract. 

24 B.  WARRANTY 

The Contractor shall furnish to the Port any guarantee or 
warranty furnished as a normal trade practice in connection 
with the purchase by the Contractor of any equipment or 
materials; provided, such guarantee or warranty shall be in 
addition to those specific requirements for particular 
equipment or work items indicated in the specifications. 

25. NON-DISCRIMINATION 

The Contractor shall fully comply with all federal, state, and 
local laws, regulations, and ordinances pertaining to non-
discrimination and equal employment. 

26. TERMINATION OF CONTRACT 

The Port may terminate the Contract upon written notice to 
the Contractor whenever the Contractor is deemed to be in 
default or violates the provisions of the Contract by failing, 
neglecting, or refusing to proceed according to and in full 
compliance with the Contract Documents. Upon termination 
the Port may exclude the Contractor from the site and shall 
take possession of the work and all of the materials and 
equipment for which the Port has paid any amount on to the 
Contractor.  The Contractor shall be entitled to payment for 
portions of the work satisfactorily completed prior to 
termination, less costs incurred by the Port as a result of the 
Contractor’s default. 

The Port shall have the right to terminate this Contract for 
any reason whatsoever by notice in writing to the 
Contractor.  Upon receipt of such notice, the Contractor 
shall immediately discontinue work unless the notice 
specifies otherwise.  Upon such termination, the Contractor 
shall be paid in ordinary course of business for all work 
satisfactorily completed to the date of termination. 

27. INDEMNIFICATION 

The Contractor shall defend, indemnify and hold the Port, its 
officers, officials, employees and volunteers harmless from 
any and all claims, injuries, damages, losses or suits 
including attorney fees, arising out of or in connection with 
the performance of this Agreement, except for injuries and 
damages caused by the sole negligence of the Port. 

Should a court of competent jurisdiction determine that this 
Agreement is subject to RCW 4.24.115, then, in the event of 
liability for damages arising out of bodily injury to persons or 
damages to property caused by or resulting from the 
concurrent negligence of the Contractor and the Port, its 
officers, officials, employees, and volunteers, the 
Contractor's liability hereunder shall be only to the extent of 
the Contractor's negligence.  It is further specifically and 
expressly understood that the indemnification provided 
herein constitutes the Contractor's waiver of immunity under 
Industrial Insurance, Title 51 RCW, solely for the purposes 
of this indemnification.  This waiver has been mutually 
negotiated by the parties.  The provisions of this section 
shall survive the expiration or termination of this Agreement. 

The Contractor shall pay all attorney's fees and expenses 
incurred by the Port in establishing and enforcing the Port's 
rights under this paragraph, whether or not suit was 
instituted. 

28. APPLICABLE LAW AND VENUE 

This contract is construed and interpreted in accordance 
with the laws of the State of Washington. The venue of 
any claims or causes of accidents arising from this contract 
shall be in Jefferson County Superior Court.   

For convenience of the parties to this contract, it is mutually 
agreed that any claims or causes of action which the 
Contractor has against the Contracting Agency arising 
from this contract shall be brought within 180 days from 
the date of Final Acceptance of the Contract by the 
Contracting Agency. The parties understand and agree 
that the Contractor’s failure to bring suit within the time 
period provided should be a complete bar to any such 
claims or causes of action. 

It is further mutually agreed by the parties that when any 
claims or causes of action, which a Contractor asserts 
against the Contracting Agency, arising from this contract 
are filed with the Contracting Agency or initiated in court, 
the Contractor shall permit the Contracting Agency to have 
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timely access to any records deemed necessary by the 
Contracting Agency to assist in evaluating the claims or 
actions. 

29 ASSIGNMENT OF CONTRACT 

The Contractor shall not assign this contract, or subcontract 
the work, in whole or in part, except with the prior written 

consent of the Port.  The Contractor shall require each 
subcontractor to comply with the requirements of these 
Contract Documents.  Subcontractors will not be recognized 
as having a direct relationship with the Port, nor are 
subcontractors intended or incidental third-party 
beneficiaries to this Contract. 
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The following supplements shall modify, delete, and/or add to the General Conditions or 
Instructions to Bidders.  Where any article, paragraph, or subparagraph in the General 
Conditions is supplemented by one of the following paragraphs, the provisions of such 
article, paragraph, or subparagraph shall remain in effect and the supplemental 
provisions shall be considered as added thereto.  Where any article, paragraph, or 
subparagraph in the General Conditions is amended, voided, or superseded by any of 
the following paragraphs, the provisions of such article, paragraph, or subparagraph not 
so amended, voided, or superseded shall remain in effect. 

The supplements referenced within this section are identified with the same number and 
title used for that topic in the General Conditions. 

1. GC-10 PREVAILING WAGES 

 Supplement Item 10. with the following: 

The applicable effective date for Jefferson County prevailing wage rates is 
the date bids are due.  

 

2. GC-11 CONTRACT TIME 

 Supplement Item 11. with the following: 

A. The award of the contract, if it is awarded, will be made within ten (10) 
calendar days after the date of opening of the bids. 

3. GC-13 CONTRACT DOCUMENT INTERPRETATION 

 Supplement Item No. 13 with the following: 

 Contract Drawings:  The following drawings are a part of the Contract 
Documents: 

DRAWING LIST 

DWG NO. DESCRIPTION 

1 Ship Yard Plan 

2 Ship Yard Dimensions and Quantities 

3 Ship Yard Traffic Control Plan 

4 Boat Yard Plan 

5 Boat Yard Dimensions and Quantities 

6 Typical Sections 

7 Typical Sections (2) 

 

4. GC-17 COMPLIANCE WITH LAWS AND PERMITS 
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 Supplement Item 17. with the following: 

 E. Permits necessary for this project will be obtained by the Port of 
Port Townsend.  

 F. The Contractor shall be responsible for complying with the 
requirements of all permits obtained by the Port of Port Townsend.   

5. GC-23 COMPLETION OF WORK 

 Supplement Item 23. with the following: 

A. Substantial Completion occurs when the Work as a whole or a designated 
portion thereof is sufficiently complete, in accordance with the Contract 
Documents, so that the Port can use or occupy the Work or a designated 
portion thereof for the use for which the Port intended.  

B. The Contract, in its entirety, shall be Substantially Complete by 
September 1, 2017 and shall be Finally Complete within 30 calendar days 
of Substantial Completion. 

 

END OF SECTION 
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PART 1 – GENERAL 

1.01 RELATED WORK SPECIFIED ELSEWHERE 

A. The provisions and intent of the Contract, including the General 
Conditions, Supplementary Conditions, and General Requirements apply 
to this work as if specified in this section. 

1.02 DESCRIPTION OF WORK 

A. The work includes the requirements for health and safety provisions 
necessary for all work at the site for this project.  Work under this Contract 
includes all labor, materials, and equipment necessary to complete 
earthworks, hauling and grading work.   

1.03 APPLICABLE LAWS AND REGULATIONS 

A. The Contractor shall perform all work in compliance with the applicable 
provisions of the Washington Industrial Safety and Health Act, as well as 
other applicable federal, state, and local laws, regulations, and permits. 
The Contractor is fully responsible for planning and executing all the Work 
under this Contract in a manner that meets the regulatory requirements of 
Chapter 296-843 of the Washington Administrative Code (WAC) for 
protecting the health and safety of workers and the public. 

B. While performing the work, the Contractor may be subject to on-site 
inspections by regulatory inspectors from the Washington State 
Department of Labor and Industries, and other federal, state, or local 
agencies.  If the Contractor is found to be in violation of pertinent 
regulations, the Contractor shall cease all work immediately, notify the 
Port, and correct the violation.  Standby time required to resolve such 
violation shall be at the Contractor's sole expense.   

PART 2 – PRODUCTS 

2.01 MATERIALS 

A. The Contractor shall provide all health and safety equipment and supplies 
(e.g., shoring equipment, personal protective equipment, fencing, gas 
meters, first aid supplies, etc.) necessary to support the Contractor’s and 
subcontractors work.  

B. All personnel shall be trained to operate the appropriate safety equipment 
that would be utilized during the course of their work. It is the responsibility 
of the Contractor to ascertain that all safety equipment is being used 
appropriately. 

C. All equipment and supplies shall be kept in proper working order. 

PART 3 – EXECUTION 

A. The Contractor shall perform whatever work is necessary for safety and 
be solely and completely responsible for conditions of the job site, 
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including safety of all persons (including employees of the Port, Port’s 
Representative, and Contractor) and property during the contract period.  
This requirement applies continuously and is not limited to normal working 
hours. 

B. Accidents causing death, injuries, or damage must be reported 
immediately to the Port in person or by telephone or messenger. In 
addition, promptly report in writing to the Port all accidents whatsoever 
arising out of, or in connection with, the performance of the work whether 
on, or adjacent to, the site, giving full details and statements of witnesses. 

C. If a claim is made by anyone against the Contractor or any subcontractor 
on account of any accident, the Contractor shall promptly report the facts 
in writing within 24 hours after occurrence, to the Port, giving full details of 
the claim. 

PART 4 MEASUREMENT AND PAYMENT 

 Payment for Health and Safety Provisions is incidental to the bid items. 

END OF SECTION 
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PART 1 - GENERAL 

1.01 SCOPE 

A. The work included in this Contract is defined on the drawings listed in 
Section 00 73 00, and within these specifications under the following 
Division Numbers:  

1. DIVISION 0 – PROCUREMENT AND CONTRACT 
REQUIREMENTS  

2. DIVISION 1 - GENERAL REQUIREMENTS 

3. DIVISION 32 15 40 – CRUSHED STONE SURFACING 

B. The work under this contract is to provide and furnish and/or install all 
labor, materials and equipment, as may be required to complete the work, 
installed, tested, and ready for use, and as described in these documents. 

The work required for this project includes:  

The Port of Port Townsend Boat Haven facility consists of in-
water moorage, commercial buildings for marine related 
businesses, and in-yard storage for boat maintenance. The 
western storage area is called Shipyard and the eastern portion 
is called Boatyard. 

This project is in two phases, A) Shipyard and B) Boatyard. 

The work in each phase includes excavation and on-site disposal 
of existing rock surfaceing; furnishing, spreading and compacting 
new rock surfacing; transition excavation to existing edges of 
pavement and to manholes, catch basins, etc; sediment and 
erosion control provisions; and traffic control. 

The Bid shall include two sections; Shipyard Resurfacing 
(Schedule A) and Boatyard Resurfacing (Schedule B). The 
Port may award one or both at its sole discretion. 

Approximate Quantities are: 

 
Shipyard:  
Excavation and on-site disposal -  667 CY 
Crushed Surfacing Base Course – 1590 Tons 
Manhole / Catchbasin / Structure Transition – 4 Locations 
 
Boatyard: 
Excavation and on-site disposal -  175 CY 
Crushed Surfacing Base Course – 1614 Tons 
Manhole / Catchbasin / Structure Transition – Curb on north boundary 
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Project:  Workyard Resurfacing 
Contract No.  2017-07-01  01 11 00 -2 

 

1.02 LOCATION  

A. This project is located at the Port of Port Townsend Shipyard and 
Boatyard adjacent to the Port’s Administrative Offices (entry at Sims Way 
and Haines Street, also Jefferson Street and Benidict Street.  

1.03 ACCESS TO SITE 

A. The Contractor shall have unrestricted acess to the site during daylight 
hours. 

1.04 ENGINEERING AND INSPECTION 

A. Engineers, inspectors and other representatives of the Port of Port 
Townsend will perform necessary engineering and inspection work 
throughout the duration of the Contract.   

B. Engineers and inspectors of the City of Port Townsend may enter the 
project site and may perform necessary engineering and inspection work.  

1.05 COORDINATION 

A. The Contractor shall coordinate its activity with Port of Port Townsend 
operations, so interference with Port activities will be minimized.   

PART 2 - PRODUCTS 

Not used 

PART 3 - EXECUTION 

Not used 

END OF SECTION  
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PART 1 - GENERAL 

 
 
1.01 MEASUREMENT FOR PAYMENT: 

A. Measurement for payment will be at the price or unit price as stipulated in 
the bid form for the items listed below.  Payment shall be considered full 
compensation for furnishing all labor, materials, and equipment to 
complete the work as specified. 

1. SCHEDULE A & B - MOBILIZATION: 

a. Mobilization of construction equipment and costs of 
preparatory work and operations performed by the 
Contractor that are not defined as a part of a payment item 
will be included here.  Mobilization will be complete and 
payment can be made when excavation, grading, and 
compacting equipment has been moved to the site. 

 
2. SCHEDULE A & B - AGGREGATE BASE COURSE (CSBC): 

a. Measurement for Aggregate Base Course (CSBC) 
shall be per ton of material placed, graded, and 
compacted, as measured by ton (weight ticket), for Bid 
Schedule A, Shipyard or Bid Schedule B, Boatyard. 

b. Payment for Aggregate Base Course (CSBC) placed, 
graded, and compacted shall be per ton, using the 
Contractors unit bid item price from Bid Schedule A, 
Shipyard or Bid Schedule B, Boatyard. 

 
3. SCHEDULE A & B - EXCAVATION AND DISPOSAL: 

a. Measurement and payment for excavation and on-site 
disposal shall be made on a cubic yard basis.  Cubic 
yards shall be estimated on a per truck count basis as 
verified by the Port’s on-site representative.   

 
4. SCHEDULE A & B - TRAFFIC CONTROL: 

a. Measurement and payment for Traffic Control shall be 
lump sum, using the Contractors bid item price, for Bid 
Schedule A, Shipyard and Bid Schedule B, Boatyard. 
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5. SCHEDULE A TEMPORARY SEDIMENT AND EROSION 
CONTROL: 

a. Measurement and payment for Temporary Sediment and 
Erosion Control shall be lump sum, using the Contractors 
bid item price, for Bid Schedule A, Shipyard and Bid 
Schedule B, Boatyard. 

 
 
 

END OF SECTION 
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PART 1.       GENERAL 

1.01 DESCRIPTION OF WORK 

This Work consists of furnishing, hauling, and applying water for compacting 
embankments, constructing subgrade, placing of crushed surfacing, dust control, 
and as the Port requires. 

PART 2  PRODUCTS 

Not used 

PART 3 EXECUTION 
 
3.01 CONSTRUCTION REQUIREMENTS 

 The water supply for this work has not been identified.  The Contractor is 
responsible for identifying, securing, and paying for the water needed for this 
project.  The City of Port Townsend owns and operates the water system 
within the Port. 

 The Contractor shall apply water by means of tank trucks equipped with spray 
bars. Spray controls shall ensure that the water flows evenly and in the 
amounts required by the Port. 

 The Contractor shall be responsible for maintaining the optimum moisture 
content during resurfacing efforts, as determined by laboratory testing, of 
subgrade and top grade materials. 

 A mist spray of water shall be applied as needed to replace moisture lost by 
evaporation. 

 

PART 4 - MEASUREMENT AND PAYMENT 

 Payment for Temporary Construction Water is incidental to the bid items. 

 

END OF SECTION 
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PART 1 - GENERAL 

1.01 RELATED WORK SPECIFIED ELSEWHERE 

The provisions and intent of the Contract, including the General Conditions, 
Supplementary Conditions, and other sections of the General Requirements apply 
to this work as if specified in this section.  Work related to this section is described 
throughout the specifications. 

1.02 DESCRIPTION OF WORK 

Summary: 
 

1. Temporary traffic control refers to the control of all types of traffic, including 
vehicles, bicyclists, pedestrians and Port ship lifts. The Contractor shall plan, 
manage, supervise, and perform all temporary traffic control activities 
needed to support the Work.  

 
2. The Contractor shall provide materials, flaggers and all other personnel 

required for traffic control activities. 
 

3. The Contractor shall keep all existing pedestrian routes and access points 
(including sidewalks, paths, and crosswalks) open and clear at all times. 

 
4. The Contractor shall erect and maintain all construction signs, warning 

signs, detour signs, and other traffic control devices necessary to warn and 
protect the public at all times from injury or damage as a result of the 
Contractor's  operations. 

 
5. No Work shall be done on or adjacent to resurfacing areas until all 

necessary signs and traffic control devices are in place. 
 

6. Traffic Control Plans in the Contract documents show detours and 
suggested work areas that can be closed to all traffic during material 
placement. 

 
7. If the Contractor proposes a different sequence of work he shall submit a 

new traffic control plan for approval by the Port. 
 

8. If flagging is to be performed during hours of darkness, the plan shall include 
appropriate illumination for the flagging station. 

 
PART 2 - PRODUCTS 

 All materials used for temporary traffic control measures shall conform to WSDOT 
Standards.  

PART 3 - EXECUTION 
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3.01 TRAFFIC CONTROL MANAGEMENT 

 A. General  Requirements: 

1. It is the Contractor’s responsibility to plan, conduct and safely 
perform the Work. 

2. The Contractor shall manage temporary traffic control with his or her 
own staff. 

3. Traffic control management responsibilities shall be formally 
assigned to one or more company supervisors who are actively 
involved in the planning and management of field Contract activities. 
The Contractor shall provide the Port with a copy of the formal 
assignment. The duties of traffic control management may not be 
subcontracted. 

4. The Contractor shall maintain 24-hour telephone numbers at which 
the Contractor’s assigned traffic control management personnel can 
be contacted and be available upon the Port’s request at other than 
normal working hours. These persons shall have the resources, 
ability and authority to expeditiously correct any deficiency in the 
traffic control system. 

 B. Conformance to Established Standards 

 1. Flagging, signs, and all other traffic control devices and procedures 
furnished or provided shall conform to the standards established in 
the latest WSDOT adopted edition of the Manual On Uniform Traffic 
Control Devices for Streets and Highways (MUTCD,) published by 
the U.S. Department of Transportation and the Washington State 
Modifications to the MUTCD. Judgment of the quality of devices 
furnished will be based upon Quality Guidelines for Temporary 
Traffic Control Devices, published by the American Traffic Safety 
Services Association. Copies of the MUTCD and Quality Guidelines 
for Temporary Control Devices may be purchased from the American 
Traffic Safety Services Association, 15 Riverside Parkway, Suite 
100, Fredericksburg, Virginia 22406-1022. The Washington State 
Modifications to the MUTCD may be obtained from the Department 
of Transportation, Olympia, Washington 98504. 

 2. The condition of signs and traffic control devices shall be acceptable 
or marginal as defined in the book Quality Guidelines for Temporary 
Traffic Control Devices, and will be accepted based on a visual 
inspection by the Port. The Port’s decision on the condition of a sign 
or traffic control device shall be final. A sign or traffic control device 
determined to be unacceptable shall be removed from the project 
and replaced within 12-hours of notification. 

PART 4 - MEASUREMENT AND PAYMENT 
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 A. Traffic Control will be measured and paid for as identified in Section 01 20 
00 Measurement and Payment.  The lump sum price includes all labor, 
materials, and equipment associated with typical traffic control activity. 

 B. All other costs associated with Temporary Traffic Control will be considered 
incidental to the Contract. 

 

END OF SECTION 



DIVISION 32 – GENERAL REQUIREMENTS 
Section 32 15 40 – Crushed Stone Surfacing 
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 - GENERAL 

1.01 DESCRIPTION 

 
A. This section specifies importing and placement of crushed rock surfacing for the 

restoration of site grading. 
 

2.01 RELATED DOCUMENTS 

 
A. All references to WSDOT Standard Specifications shall refer to the 

Washington State Department of Transportation 2016 Standard 
Specifications for Road, Bridge, and Municipal Construction. 

 

3.01 SUBMITTALS 

B. Prior to importing material at the site, the material supplier shall submit for 
Port review and acceptance: 

1. Crushed Rock Material Certificates: A material certification sheet 
that the product to be supplied will meet the requirements in Part 
2 of this section. 

 

 - PRODUCTS 

1.01 CRUSHED ROCK SURFACING MATERIAL 

 
A. The rock surfacing shall crushed and screened granite rock and shall comply 

with WSDOT 9-03.9(3), Crushed Surfacing Base Course (CSBC) with the 
following modification: 

 
 % passing No. 200 – Less than 5% 
 % fractured – Greater than 90% 

 

2.01 CATCH BASIN PROTECTION 

A. Catch basin protection shall consist of below grate catch basin inserts. 

B. Below Inlet Grate devices shall be prefabricated units specifically designed 
for inlet protection and shall remain securely attached to the drainage 
Structure when fully loaded with sediment and debris, or at the maximum 
level of sediment and debris specified by the manufacturer. 

 



DIVISION 32 – GENERAL REQUIREMENTS 
Section 32 15 40 – Crushed Stone Surfacing 
 

 

Project: Workyard Resurfacing 
Contract No. 2017-07-01 32 15 40 -2 
  

 

 – EXECUTION 

 

3.01 PRIOR TO PLACING CSBC:MATERIAL 

A. All Areas - Excavation, hauling, disposal 

 
1) The Contractor shall excavate existing rock surfacing at 

transitions to existing pavement and at manholes, curbs, catch 
basins, etc. prior to placing CSBC as shown on plans.  

 
2) Material will be hauled and disposed on-site. 

 

B. Shipyard Temporary Erosion and Sediment Control  

 

1) Catch basins shall be protected with sediment trap inserts prior 
to excavating existing rock surfacing. Catch basins shall be 
further protected with sediment filters installed immediately after 
placing and compacting CSBC. 

 

C.  All Areas – Preparation 

1) The Contractor shall: 
 

• Scarify existing surfaces that will receive CSBC 

• Drain water from all low spots or ruts. 

• Shape the entire Subgrade to a uniform surface running 
reasonably true to the existing line, grade, and cross-
section 

• Compact the Subgrade to a depth of 6 inches. 
Compaction shall achieve 95 percent of the maximum 
density determined under the tests described in WSDOT 
Section 2-03.3( 14)D 

• If the underlying material is too soft to permit proper 
compaction of the subgrade, the Contractor shall loosen, 
aerate (or excavate and remove), and compact the subgrade 
until the top layer can be compacted as required. 

• Remove excess material that does not drift to low spots 
during grading and shaping. 
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• The Contractor shall dispose of this excess by placing it 
where the Subgrade lacks material or by wasting it, in the 
on-site disposal area. 

• Add materials as the Engineer directs where the subgrade 
needs more to bring it up to grade. 

• The Contractor shall water and compact these added 
materials as needed to produce a true finished 
Subgrade. 

4.01 PLACEMENT 

 

A. CSBC shall be placed in excavated transitions and on all scarified 
surfaces, graded to an approximate 3 inch loose thickness, and then 
compacted to at least 95 percent of the standard maximum density 
determined by the requirements of WSDOT Section 2-03.3( 14)D. 

B. Determination of in-place density shall be made by an independent 
contractor, employed by the Port of Port Townsend and determined under 
the tests described in WSDOT Section 2-03.3( 14)D. 

C. Vibratory compactors and rollers shall be used to obtain the specified 95% 
density for subgrade and top grade. 

D. The Contractor shall be responsible for maintaining the optimum moisture 
content, as determined by laboratory testing, of subgrade and top grade 
materials. 

E. A mist spray of water shall be applied as needed to replace moisture lost 
by evaporation. 

F. The completed layer shall have a smooth, tight, uniform surface true to 
the line, grade, and cross-section shown in the Plans. 

 

END OF SECTION 
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